
USDA-Natural Resources Conservation Service Kansas

Scenario Cost:

Practice: 578 - Stream Crossing

Scenario: #1 - Bridge 

Scenario Description:
Install a bridge to allow stream flows to cross under access road or animal trail.  Bridge opening determined by sizing for storm event 
dictated in standard. Scenario includes dewatering, abutments, girders, decking.  Work consists of site preparation, dewatering, acquiring 
and installing abuttments, girders, decking with necessary hardware, backfilling abuttments, and armoring with geotextile and riprap. 
Riprap and geotextile are used to stabilize and protect abutments as needed.  Scenario based on cast in place concrete abutments, steel 
girders, and timber deck.  Travel surface shall be wooden deck surface.  If a different travel surface is needed, refer to another appropriate 
standard for the surfacing.  Span is less than 14 feet.  Load is H-20.  Width is 14 feet including curbs.  Abutments are <= 6 feet.  Use (396) 
Aquatic Organism Passage instead,  when the primary intent is biological concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail  without erosion; or access road or trail could not cross channel.

After Situation:
Access and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable base exists for equipment, 
people and/or animals to cross.  Associated practices could be (342) Critical Area Planting,  (560) Access Road, (575) Animal Trails and 
Walkways, (566) Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel Stabilization. 

Scenario Feature Measure: square footage of bridge deck

Scenario Typical Size: 252

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$10,208.63 Scenario Cost/Unit: $40.51

Cost Details (by category):

Equipment/Installation

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $97.17 8 $777.36

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.83 75 $137.25

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $28.44 80 $2,275.20

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $24.95 8 $199.60

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$22.40 20 $448.00

1045Dimension Lumber, untreated Untreated dimension lumber with nominal thickness equal 
or less than 2".  Includes lumber and fasteners.

Board 
Foot

$0.73 2000 $1,460.00

1496Block, pre-cast concrete, 
modular

Pre-cast concrete blocks, typically 2ft x 2ft x 6ft , includes 
installation and delivery.

Cubic 
Yard

$112.35 18 $2,022.30

1779Steel, structural steel members Structural steel, includes materials and fabrication. Pound $0.98 1500 $1,470.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$58.01 20 $1,160.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $258.72 1 $258.72
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USDA-Natural Resources Conservation Service Kansas

Scenario Cost:

Practice: 578 - Stream Crossing

Scenario: #2 - Culvert Installation

Scenario Description:
Install a new culvert.  Work includes dewatering, site preparation and removing any old crossing, acquiring and installing culvert pipe with 
gravel bedding and fill (compacted), and building headwalls. If a different travel surface is needed, refer to another appropriate standard 
for the surfacing.  48 inch Culvert installation with > 75 cy of fill needed and > 2 yds rock riprap for headwalls.  Pipe is 50 feet long.  Use 
(396) Aquatic Organism Passage instead, when the primary intent is biological concerns, not hydrologic. Use (587) Structure for Water 
Control instead, for ditch cross culverts and other intermittent flows.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:
Access road and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable base exists for 
equipment, people and/or animals to cross.  Associated practices could be (342) Critical Area Planting, (560) Access Road, (575) Animal 
Trails and Walkways, (566) Recreational Trails and Walkways.  

Scenario Feature Measure: Culvert

Scenario Typical Size: 2,400

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,143.35 Scenario Cost/Unit: $2.56

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $114.46 10 $1,144.60

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.03 3 $15.09

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.82 460 $1,757.20

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $24.95 22 $548.90

Materials

1280Pipe, CMP, 48", 14 Gauge 48" Corrugated Metal Pipe, Galvanized, Uncoated, 14 gage. 
Material cost only.

Foot $29.28 50 $1,464.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$58.01 12 $696.12

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $258.72 2 $517.44

578 - Stream Crossing (Culvert Installation) -  Page 1 of 1

FY2014 - compiled 12/16/2013



USDA-Natural Resources Conservation Service Kansas

Scenario Cost:

Practice: 578 - Stream Crossing

Scenario: #3 - Hard Armored, rock low-water crossing

Scenario Description:
Stabilize the bottom and slope of a stream channel using rock riprap.   This scenario includes site preparation, dewatering, acquiring and 
installing gravel or geotextile with rock riprap on channel bottom and approaches.  Final travel surface shall be rock. If a different travel 
surface is needed, refer to another appropriate standard for the surfacing.  Typical stream has 75 foot bottom width and approaches.  
Width is 12 feet for a total area as 900 square feet.  Use (396) Aquatic Organism Passage instead,  when the primary intent is biological 
concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:
Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross.  Associated practices could be (342) 
Critical Area Planting,  (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction 
Removal, or (584) Channel Stabilization.  

Scenario Feature Measure: Crossing dimensions

Scenario Typical Size: 900

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,498.14 Scenario Cost/Unit: $3.89

Cost Details (by category):

Equipment/Installation

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $97.17 4 $388.68

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.83 40 $73.20

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $24.95 4 $99.80

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$58.01 41.7 $2,419.02

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $258.72 2 $517.44
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USDA-Natural Resources Conservation Service Kansas

Scenario Cost:

Practice: 578 - Stream Crossing

Scenario: #4 - Hard Armored, concrete low-water crossing

Scenario Description:
Stabilize the bottom and slope of a stream channel using concrete in place.   This scenario includes site preparation, dewatering, acquiring 
and installing cast in place concrete on channel bottom and approaches.  Final travel surface shall be concrete. If a different travel surface is 
needed, refer to another appropriate standard for the surfacing.  Typical stream has 50 foot bottom width and 8 foot approach on each 
side.  Width is 12 feet for a total area of 792 square feet.  Use (396) Aquatic Organism Passage instead,  when the primary intent is 
biological concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:
Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross.  Associated practices could be (342) 
Critical Area Planting,  (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction 
Removal, or (584) Channel Stabilization.  

Scenario Feature Measure: Crossing dimensions

Scenario Typical Size: 600

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,129.61 Scenario Cost/Unit: $6.88

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast-in-placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$170.90 17.1 $2,922.39

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $97.17 4 $388.68

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.83 110 $201.30

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $24.95 4 $99.80

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $258.72 2 $517.44
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